हिन्‍दुस्‍तान पेट्रोलियम कॉर्पोरेशन लिमिटेड

छठी मंजील, लोकनायक जयप्रकाश भवन

डाक बंगला चौराहा

पटना – 800 001
ATTACHMENT TO TENDER No. 9000059-HA-11604, DT. 21/10/2009, DUE ON: 06/11/2009
SPECIAL TERMS AND CONDITIONS FOR STANDING WORKS CONTRACT FOR MAJOR REBUILD AT OUR TWO EXISTING RETAIL OUTLETS IN BIHAR.

I. In case of contradiction between Schedule of Rates and Technical Specifications, the provisions of Schedule of Rates shall supersede the latter.

II. Special conditions of Contract : The special conditions of contract, if any provided and whenever and wherever referred to shall be read in conjunction with General Terms and Conditions of contract, specifications, drawings, and any other documents forming part of this contract wherever the context so requires. Notwithstanding the subdivision of the documents into separate sections, parts volumes, every section, part or volume shall be deemed to be supplementary or complementary to each other and shall be read in whole. In case of any misunderstanding arising the same shall be referred to decision of the Owner/ Engineer-in-Charge/Site-in-Charge and their decision shall be final and binding and the decision shall not be arbitrable. It is the clear understanding that wherever it is mentioned that the Contractor shall do / perform a work and/or provide facilities for the performance of the work, the doing or the performance or the providing of the facilities is at the cost and expenses of the work not liable to be paid or reimbursed by the Owner.

III. Quoted rate shall be applicable for any height, depth, level and thickness of wall etc unless otherwise specified .Sales Building shall be generally ground floor and G+1 in some cases.

IV. Samples of all materials will have to be approved by EIC (Engineer-In-Charge) before use. List of approved make /brand is attached to specification. Decision of HPCL with regard to selection of make /brand of material to be used shall be final.

V. All jobs to be carried out as per technical specification attached to bid. All IS Codes referred to shall be of Latest Edition.

1.0   SCOPE OF WORK 

Civil works such as construction of compound wall, kerb wall, drains, earth filling, construction of pipeline trenches rain water yard system, repairs and other work in sales buildings, driveway and allied works etc.

Mechanical works such as installation of tanks, laying of pipelines, installation of pumps compressor etc.

 Electrical works such as supplying and laying cables, panels, yard lighting, internal wiring, installation of DG set etc.

______________







______________

Amit Patra








Signature & seal 

Manager – Engg.







of the bidder.
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ATTACHMENT TO TENDER No. 9000059-HA-11604, DT. 21/10/2009, DUE ON: 06/11/2009
Image upgradation works like aluminum glazing, curtain wall, display shelving and installation of ID signs etc.

2.0   This tender is for modernization of retail outlets/construction of new retail outlets in Patna Retail Region.

3.0   PERIOD OF CONTRACT

The contract shall remain valid up to the completion of job to its entirety. However, the individual sites shall be handed over to the contractor within the period of One year from the date of purchase order.

The contractors whose names shall be selected in the panel for above works shall have to keep a qualified engineer at work sites for effective supervision.

4.0   VALIDITY OF RATES

Parties are advised to quote % rate (up to two digits after decimal) on realistic basis as the schedule of rates shall be fixed and valid for the entire duration of contract except in certain items where escalation / de-escalation clause as given below, will be applicable. No deviation / escalation in rate shall be permitted for other items.

5.0 ESCALATION / DE-ESCALATION CLAUSE
A. Escalation / de-escalation shall be allowed only on item numbers:

ITEM CATEGORY A-IRON & STEEL:

37.REINFORCEMENT STEEL IS:1786

62.STRUC.STEEL:ANGLE IRONPOST

63.STAINLESS ST. RAILG.&OTHERS

68. MS GRILL / STAIR CASE

69.MS GRTNG.& ISLAND COVER.FRM

     153. STEEL WINDOWS

154. STEEL DOORS

155. ROLLING SHUTTER

156.GRILL IN ROLLING SHUTTER

161.STRUCT.STEEL -SERVICE BAY

165. GI SHEETS 20 SWG

166. GI SHEETS 22 SWG

244.  CI COVER 450X450-16 KG 

245.  CI COVER 600X600-34 KG 

351.  GI FLAT 25X6

352.  GI FLAT 50X6  

 353. MS CHEQUERED PLATE
______________







______________

Amit Patra








Signature & seal 

Manager – Engg.







of the bidder.
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ATTACHMENT TO TENDER No. 9000059-HA-11604, DT. 21/10/2009, DUE ON: 06/11/2009
 354. MS EDGE PROTECTION

 456. CANOPY-MS STRUCTURALS

 460. CANOPY - MS FASCIA

 467. PERGOLA-MS STRUCTURALS

 468. HOARDING-MS STRUCTURALS

 469. HOARDING-MS SHEET

 494. REINFORCEMENT STL. IS1786

ITEM CATEGORY B - PIPES, WIRES DRAWINGS & OTHERS:

         64.PIPE RAILING-IS1239/IS1161

216.CONCEALED GI PIPE-15NB "B"

217.CONCEALED GI PIPE-20NB "B"

218.CONCEALED GI PIPE-25 NB"B"

219.EXPOSED GI PIPING -15NB"B"

220. EXPOSED GI PIPE-20NB MED.

221.EXPOSED GI PIPE -25NB MED.

236.CI  PIPES,IS:3989,75MM DIA

  237.CI PIPES,IS:3989,100MM DIA

  238.CI PIPES,IS:3989,150MM DIA

326. GI PIPE: "B",IS1239,50NB

327. GI PIPE: "B",IS1239,63NB

328. GI PIPE: "B",IS1239,80NB

329.GI PIPE: "B",IS1239,100NB

333.GI Oct.LightPole-SnglArm6m

334.GI Oct.LightPole-Dbl.Arm6m

335.GI Oct.LightPole-SnglArm7m

336.GI Oct.LightPole-Dbl.Arm7m

337.GI Oct.LightPole-SnglArm8m

338.GI Oct.LightPole-Dbl.Arm8m

378. MS ERW PIPE,IS1239,C,40NB

379. MS ERW PIPE,IS1239,C,50NB

380.MS PIPE 50NB,IS1239,C,WELD

381. MS FILLPIPE 80NB C CLASS

447.GI PIPE15NB:CLASS C,IS1239

  448.GI PIPE20NB:CLASS C,IS1239
______________







______________

Amit Patra








Signature & seal 

Manager – Engg.







of the bidder.
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B. Escalation / de-escalation on no other item shall be allowed.

C. Escalation / de-escalation will be worked out on basis of Monthly Index Number as declared by Reserve Bank of India (RBI) bulletins “Index Number of Whole Sale Prices in India – By Groups and Subgroups (Month end/Year end) as applicable to Sub-category – “Iron and steel” under Category “Basic Metal & Alloys and Metal Products”.(TABLE-40).

D. The value of Index number for the month in which the due date of this tender falls will be considered as Base Index Number with reference to which Escalation / De-escalation will be calculated.

E. To ascertain rates applicable to any job escalation / de-escalation will be carried out by comparing value of index for the month in which the site is initially handed over to the vendor with the value of the base index number mentioned above. The formula for calculating Escalation/de-escalation is given below:

RR = BR + BR * {(Revised Index Number – Base Index Number) / Base Index Number} * 0.7

[It is considered that 70% of the rate is towards material cost and as such Escalation / De-escalation shall be applicable only to this portion]

RR = Revised Rate

BR = Base Rate [Rate as per Master Purchase Order placed by HPCL (SOR)]

Base Index Number = Value of Index for the month in which due date of the tender falls

Revised index Number = Value of Index for the month in which the site is initially handed over.

F. In case of escalation, extra payment will be made to the vendor & in case of de-escalation, recovery will be made from the vendor as per above formula.

G. Revised rates so computed will be frozen and no further escalation / de-escalation will be computed till completion of job.

H. Since Revised Index Number will not be available at the time of handing over of site, payment of running bills will be made at the applicable base rates only. Adjustment of escalation / de-escalation will be made in final bill.
______________







______________

Amit Patra








Signature & seal 

Manager – Engg.







of the bidder.
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6.0 COMPLETION PERIOD AND LIQUIDATION DAMAGES :

 A)    Completion Period:

	SL 
NO.


	WORK VALUE 
	COMPLETION TIME

	11 1
	For Jobs up to Rs 50,000
	2 Weeks per site

	2
	For Jobs between Rs 50,000 to Rs 2.0 Lakh
	4 Weeks per site

	3
	For Jobs between Rs 2.0 Lakh to Rs 5.0 Lakh   

(Without sales building)
	6 Weeks per site

	4
	For Jobs between Rs 2.0 Lakh to Rs 5.0 Lakh   

(With sales building)
	10 Weeks per site

	5
	For Jobs between Rs 5.0 Lakh to Rs 10.0 Lakh   

(Without sales building)
	10 Weeks per site

	6
	For Jobs between Rs 5.0 Lakhs to Rs 10.0 Lakh   

(Sales building)
	3 Months per site

	7
	For Jobs between Rs 10.0 Lakh to 25.0 Lakh 
	3 Months per site

	8
	For Jobs between Rs 25.0 Lakh to 50.0 Lakh
	4 Months per site

	9
	For Jobs grater than Rs 50.0 Lakh
	5 Months per site


B)    After issuance of the work order under some special circumstances, the Corporation may advise postponement of commencement or to carry out the work in stages, in      which case the time of completion shall be extended suitably depending upon the actual delay/interruptions caused. The corporation will not however be liable under any circumstances for payment of compensations of any nature to contractor for such delay or interruptions.

C)   
The liquidated damages for delay in completion of each individual work shall be       0.5% per week delay or part thereof beyond schedule date of completion subject to        maximum of 5% of individual work order value.

D)   
If the contractor fails to complete work within the completion period or does not show sufficient progress as per time schedule fixed for completion of the work, the Corporation can terminate the contract by giving 15 days notice by a registered latter and get the full or remaining job done through any other contractor or high rate and recover the difference from the contractor’s pending bill / security deposit. If the work is done through any other contractor at the same rate, the Corporation shall in that event forfeit party’s initial security deposit and the party will not be considered for future jobs.

______________







______________

Amit Patra








Signature & seal 

Manager – Engg.







of the bidder.
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ATTACHMENT TO TENDER No. 9000059-HA-11604, DT. 21/10/2009, DUE ON: 06/11/2009
E)     
The contractor shall submit in writing to EIC any delay occurring due to reason not attributable to contractor. EIC shall review such request if found tenable and may/ may not give extension of completion period depending on the merit of such claims. However, contractor shall not be entitled for any additional claims/ compensation, of what so ever in nature, on account of such extended period given to the contractor without prejudice to the Corporation rights. Any request for extension of completion period beyond stipulated completion period shall not be considered by the Corporation.

7.0 DEALING WITH OUTSIDE PARTIES:

A)    
The contractor should purchase all materials from the market which they require for the work allotted to them in cash or credit in their own firms name only.

B)    
If any material has been purchased by the contractor on credit and payment is not cleared, Corporation on receipt of such complaint from any party can recover the amount from contractor’s pending bills or security deposit on account of non-clearance of such transactions where corporation’s name / dealing is likely to be adversely affected and may make the payment to the concerned party.

C)    
Contractor in their own interest should purchase material from the authorized   sources and should fulfill all their obligations of all taxes etc. If the Corporation has        reasons to believe that any material has been brought to it’s premises from        unauthorized sources, the corporation can refer the matter to police for verification.

D)   
The contractor can be debarred from corporation and security deposit shall be forfeited for such lapses.

8.0 COMMENCEMENT OF WORK AND REFUSALS

A)  
The contractor shall have to start the work within 15 days from the date of issue of     work order or advice to commence the work.

B)  
If the contractor is unable to start the work due to preoccupation for Corporation’s work elsewhere and accordingly informs promptly to the DGM-RU / Sr. Manager-RU, North Central Retail Zone of his inability to take up the work in hand and if the Corporation is satisfied, the initial date for commencement of work can be extended by the Corporation.

C)  
If the contractor dose not start the work by the above stated period and if the corporation is not satisfied with the reasons for not starting the work in time or if the contractor refuses to carry out the work due to the any other reason, the corporation can cancel that work order by giving a registered notice after the expiry of 15 days as per the order and the same work shall be carried out by any other contractor at original party’s entire risk and cost and consequences.

 D)  
In the event of two such cancellation for two different sites during the contract      period, the initial Security Deposit shall be forfeited and the standing contract shall be canceled forthwith.

______________







______________

Amit Patra








Signature & seal 

Manager – Engg.







of the bidder.
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ATTACHMENT TO TENDER No. 9000059-HA-11604, DT. 21/10/2009, DUE ON: 06/11/2009
9.0    

A. Schedule of rates shall be read with work discretion, relevant specifications, instructions to tenders, other special terms and conditions including relevant drawings.

B. The corporation reserves the right to appoint more than one contractor and distribute the works among the contractors as deemed necessary by the corporation.

C. The quantum of work during the contract period cannot be guaranteed by the corporation and shall not be binding in any way what so ever.

10.0 SPECIAL CONDITIONS: 

A. Since the work is to be carried out in running retail outlets also, the work is likely to be hampered / delayed due to operational reasons. No claims on the account of the above and any other reasons whatsoever shall be entertained by the corporation and work shall be completed by the contractor within the stipulated period considering the above conditions also the corporation shall not pay any compensation whatsoever for idling of  labour/equipment .

B. Acceptance of any facility/facilities by the corporation dose not constitute final completion of the contract .The contract shall be deemed to be executed in full and final measurement certified only when the contractor has fully discharged all his obligations in terms of all  contract documents and submitted all the required documents.

C. Facilities dismantled/damaged while executing the works shall be restored to its original condition without any extra cost to the corporation.

11.0 TESTING OF MATERIALS

Testing of adequate number of samples of various materials in line with relevant standards shall be carried out be the party at their cost. The details of testing to be carried out are given in the specification of the tender. The testing shall be carried out at an approved / government recognized laboratory. Wherever applicable party shall also submit the manufacturer’s test certificates.

12.0   
The contractor shall execute an indemnity bond as approved by EIC, against any theft, loss or damage to the materials. Losses arising out of any act shall be borne by the contractor.

13.0 
The EIC reserves the right to satisfy himself on the quality/quantity of the materials before recommending payment. Manufacturers test certificate/lab certificates of materials asked for shall be furnished by the contractor as desired by EIC.

______________







______________

Amit Patra








Signature & seal 

Manager – Engg.







of the bidder.
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14.0 The project is subject to inspection by various audit/vigilance agencies of Government of India / Hindustan Petroleum Corporation Ltd., if any inspection of works is carried by such agencies, contractor shall extend his full cooperation to these agencies in examining records, works etc. On inspection by such agencies, if it is pointed out that contractor has not carried out work according to the guidelines laid down in the tender documents and also if any recoveries against some items is pointed out therein , the same shall be recovered from the contractors R/A bills /final bills. The items under disputes shall not be paid in full till inspection agency gives their No objection report.

15.0  CEMENT

A. 
Cement required for execution of jobs contained in this tender shall be arranged by the contractor at his own cost. Cement shall be 43/53 grade OPC conforming to relevant BIS specifications unless otherwise specified. PPC grade cement conforming to relevant BIS specifications may also be used.

B. 
For all computation purposes, the theoretical cement consumption shall be considered as per CPWD standards. Penal recovery for under consumption of cement shall be @ Rs 9000/- per MT.

C. 
The contractor will be required to maintain a stock register for receipt, issuance and daily consumption of cement at site. Cement shall be regulated on the basis of FIRST RECEIPT to go as FIRST ISSUE. Cement not consumed within three months after bringing to site shall not be used and shall be removed from site with written permission of Engineer–In–Charge.

D. All the running bills as well as the final bills shall be accompanied by cement consumption statements. However while submitting the final bill, the total consumption and theoretical calculation of the cement consumption shall be submitted for verification.

E. Contractor shall construct suitable temporary godown at site for storage of cement under his lock and key. The contractor will be fully responsible for safe custody of cement HPCL will not entertain any claims by the contractor for theft, loss or damage to cement. Contractor shall not remove from the site, cement, at any time without the consent of EIC. 

16.0 STEEL

A. Entire quantity of reinforcement steel required for the projects shall be supplied by      contractor. HPCL shall not supply any steel and contractor’s quotation should include      the cost of same wherever necessary. The contractor shall make arrangements at his      cost for unloading, storage of steel in open duly fenced with locking arrangements.

B. The quantity of steel reinforcement or structural steel shall be calculated based on the theoretical unit weight as per IS code. The quantity of steel be taken as the quantity required as per design or as authorized by Architect /Consultant /HPCL’s engineers including authorized lap lengths /chairs etc. No further claim towards additional wastage due to lap length / full length bars /binding wire or any other consideration shall be entertained.

______________







______________

Amit Patra








Signature & seal 

Manager – Engg.







of the bidder.
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C. For the purpose of Billing and Accounting only liner measurements will be taken any difference in weight based on linear measurement and actual weight shall be to contractors account. Quoted rates shall be deemed to include the above and the wastage. No claim whatsoever shall be entertained on account of wastage and difference in weight as referred to above.

D. All binding wire required for tying the reinforcement in position etc. Will be supplied bythe contractor. Cost of this binding wire and the labour to be included in the item.

i. Steel brought to site must have manufacturers test certificate. However, if felt necessary, EIC reserves the right to get the reinforcement tested in a recognized    approved laboratory at the risk and cost of the contractor.

ii. The contractor will be required to maintain a register for recording details of steel received, steel utilized ad balance on any day.

iii. In every case, it shall be contractor’s responsibility to ensure quality of the steel procured by them.

17.0 WATER AND POWER

Water and power required for construction works and workmen shall be arranged by the contractor at his/her own cost.

18.0   Contractor to assist the clients in obtaining the water / drainage connection for the retail outlet by submitting necessary application and work completion certificates etc.

19.0   All water proofing works included in the scope of the tender shall be carried out by specialized agencies. Party to submit guarantee in suitable format for a period of 10 years. Similar guarantee shall also be submitted for Anti Termite Treatment.

20.0  Approved makes / brands are specified in the tender for various materials to be used in the construction. It is the responsibility of the party to ensure that the materials of   best quality and genuine are procured for use in works. Decision of HPCL with regard to selection of any of the brands / makes stipulated in the tender shall be final.

21.0  
In case of any ambiguities in the tender with regard to the terms and conditions and specifications stipulated, the decision of HPCL shall be final and binding.

22.0   RETENTION MONEY: For standing orders the retention money shall be retained from the contractor’s bill @ 10% of each running account Bill till 10% of contract value is retained. This amount shall be retained till the successful completion of defects liability period of 12 months from the date of completion of job. 

______________







______________

Amit Patra








Signature & seal 

Manager – Engg.







of the bidder.
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23.0 PARTIAL PAYMENT:

Partial payments shall be allowed for only jobs having completion time more than 4 (four) weeks. For other details please refer clause 7 of General terms and conditions.

24.0 DISBURSEMENT:

All the disbursement of payment shall be done by finance department (North Central Retail Zone/Concerned Regional office), by local cheques or by E-Payments.

25.0 SECURITY DEPOSIT: 

The contractor shall pay to HPCL 1 (one) % of contract value as security deposit within 15 days of LOI (Letter of Intent) thru a demand draft drawn on any Nationalized / scheduled bank (except Cooperative bank) payable at Lucknow/Regional Office City as advised EIC. HPCL reserves the right to cancel the LOI /PO and get the job done thru some other agency at contractors risk and cost, in case security deposit is not paid by contractor within specified period.

26.0   The contractor should either have his own infrastructral facilities for manufacture of paver blocks and fabrication of canopies or he can sub contract the same to such parties who have such facilities as given in technical specifications. The contractor shall obtain approval of HPCL for subletting such work. HPCL may inspect such facilities before according approval.  

______________







______________

Amit Patra








Signature & seal 

Manager – Engg.







of the bidder.
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ATTACHMENT TO TENDER No. 9000059-HA-11604, DT. 21/10/2009, DUE ON: 06/11/2009
LIST OF APPROVED MANUFACTURERS (CIVIL, CANOPY, PAVER & SANITARY WORKS)

	S.NO.
	MATERIAL
	APPROVED MAKES

	1
	Vitrous China Sanitary Ware as per IS:2556-1981 part I to XVII, as applicable  
	Parryware, Hindware, Cera, Neycer

	2
	Cistern ( China Ware)
	Parryware, Hindware, Cera, Neycer

	3
	Washbasin
	Parryware, Hindware, Cera, Neycer

	4
	Cast Iron Pipe(Centrifugally Cast Spun Pipe - IS 3989:1984)
	NECO, HEPCO, ACL, BIC, RIF, Varuna, 

	5
	PVC Pipe
	Supreme, Prince, Jain, Finolex, Prakash, QST 

	6
	G.I. Pipe 
	Jindal, Zenith,Tata, Surya, Tirupati, Rama

	7
	G.I. Fittings
	R-Brand, K- Brand, Unik

	8
	Stone Ware Pipe & Gully Trap
	Perfect Potteries, Barrow’s & CC

	9.1
	Ceramic tiles
	H&R Johnson, Somany, Kajaria , Bell, Navin, Spartek

	9.2
	Vitrified Tiles
	H&R Johnson, Somany, Kajaria , Bell, Marbo Granito, Navin, Spartek, 

	9.3
	Terracotta Tiles
	Dazzle Designer

	9.4
	Chequred Tiles
	NITCO

	9.5
	Concrete Tiles
	EUROCON, NITCO

	10
	Brass Hardware
	Saifee, tube & hardware

	11
	Aluminium Hardware
	Nov Bharat ,Jayant, E.C.I.E & Zaofa 

	12
	Paint and Varnish
	Asian Paints, Jenson Nicholson, ICI , Berger Goodlass Nerolac, SNOWCEM (For Cement Paint) 

	13
	Glass
	Modi Guard Glass, AIS Float ,Saint Gobain ,Triveni

	14
	Water tap (A) Brass (C.P.)
	Jaquar, Parko, Esso, Marc

	
	                 (B) P.V.C.
	Modi Calico Chemical

	
	                 (C) Rubber
	Park 

	15
	Waterproofing  Compound
	Acco proof ,Pidilite , Cico ,Impermo

	16
	UPVC Pipe
	Finolex, Supreme, Prince, ISI marked

	17
	Superplasticisers and Concete Admixtures
	BASF (Rheobuild SP1), Pidilite , Cico

	18
	HDPE Water Tank
	Sintex

	19
	Stoneware pipe, gully trap
	Mysore, Perfect, ISI marked

	20
	C.I. Fittings 
	NECO, BIC

	21
	Butterfly Valves water type Check Valves, Globe Valves, gm Gate Valves
	Leader, Audco, IVC, Fludiline


______________







______________

Amit Patra








Signature & seal 

Manager – Engg.







of the bidder.
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	S.NO.
	MATERIAL
	APPROVED MAKES

	22
	C.I. Covers


	NECO, BIC, RIF, SIF

	23
	C.P. Accessories 
	ESS - ESS, Jaquar, Parko, Hindware

	24
	C.P. FITTINGS
	Jaquar, Parko, Marc, Hindware 

	25
	Level Switches
	Switzer, Placks

	26
	Dewatering Pumps 
	KSB, Crompton

	27
	Sensor Faucet
	Jaquar

	28
	Hand Dryer
	Technocrats, Euronics

	29
	Aerosol Dispenser
	Technocrats

	30
	Shoe Shining Machine
	Technocrats

	31
	Liquid Soap Dispenser
	Technocrats, Euronics, Askon

	32
	Water pumps & motors
	Kirloskar, KSB, Ujala, Crompton

	33
	Cement Concrete Pipe
	Indian Hume Pipes Company

	34
	Structural Steel and MS Plates/ Sheets (Except small sections )
	SAIL, TISCO, IISCO, VSPL, JISCO

	35
	MS Structural Steel Small sections as specified
	Conforming IS:2062 as approved by EIC

	36
	Anchor Bolts
	Conforming to IS:2062 as approved by EIC

	37
	Reinforcement
	Conforming to IS:1786 as approved by EIC

	38
	Cement
	ACC, BIRLA, L&T, JK, JP, LAFARGE, AMBUJA

	39
	Nuts & bolts
	TVS, GKW, UNBREAKO

	40
	Electrodes
	Conforming to IS as approved by EIC

	41
	Roofing Material
	INTERARCH, LLYOD STEEL, HUNTER DOUGLAS, TIGER STEEL, SPECO, CONWED MULTICOLOR

	42
	Ceiling Material
	Interarch, Luxalon ,Hunter Douglas,  Tiger Steel, Conwed, Speco, Harsons and Metacil (Mfg. M/s Mascot Overseas Pvt. Ltd.).

	43
	Door Closer/Floor Spring
	Everite, Sandhu



	44
	Flush Door IS 2202 Part 1/ Particle Board
	Kitply, Anchor Board, Wonder Wood, Duro, National, Green Ply

	45
	Lamination
	Formica, Greenlam, Sundek

	46
	Aluminium Sections
	Jindal, Hindalco

	47
	Gypsum Board Ceiling
	India Gypsum

	48
	Acoustic Suspended Ceiling 
	Armstrong

	49
	Thermoplastic Road Marking Paint
	Berger

	50
	Raised Pavement Markers
	3M

	51
	Linear Delineation Sheeting
	3M

	52
	Polyurethane Based Multi-Component Decking System
	DEGUSSA (Mastertop 1332)

	53
	Waterproofing Felt
	Shalimar

	54
	Precast CC, RCC
	KK Manhole & Gratings Co. Pvt. Ltd.,12/16, Sarvapriya Vihar, New Delhi-16, Ph.26969550, 26864895; Surabh Ferro Concrete Pvt. Ltd., KP-278, Maurya Enclave, Pitampura, Delhi-88, Ph. 65150887


______________







______________

Amit Patra








Signature & seal 

Manager – Engg.







of the bidder.
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APPROVED MAKE - ELECTRICAL ITEMS

	S.NO.
	MATERIAL
	APPROVED MAKES

	1
	Meter Boards / MV panels / MCC
	CPRI tested Manufacturers

	2
	High Quality LT panels with Polycarbonate Enclosure/Modules
	Hensel, Rittal, Fibox

	3
	SFU / FSU / HRS Fuses
	L&T, Havells, Alsthom, Standard Kopp

	4
	MCB Distribution Boards
	MDS, Havells, Indo Asian, Hager, L&T, Siemens, Hensel

	5
	MCB / ELCB
	MDS, Havells, Indo Asian, Hager, L&T, Standard Kopp, Hensel, Siemens, Lapp

	6
	PVC Conduits and Accessories
	Conforming to IS 9537 as approved by EIC

	7
	PVC Insulated Copper Wire
	Conforming to IS 694,  Anchor, Finolex, Plaza, Polycab, RPG, Havells, Lapp or as approved by EIC

	8
	Switch  / Sockets
	Anchor Roma, MK India,crabtree

	9
	Angle Holder / Batten Holder / Ceiling Rose
	Conforming to IS as approved by EIC

	10
	TV / Telephone Socket
	Anchor Roma, MK India

	11
	Telephone wire / Cable
	Conforming to IS as approved by EIC

	12
	LT cables
	CCI, Anchor, Finolex, Universal, Imperial, Nicco, Polycab, RR ,TCL, Gemscab, Havells, Industrial, RPG, Lapp  make

	13
	Luminaries / lamps
	Philips, Crompton, Bajaj, Osram as advised by EIC

	14
	Ceiling Fans (Double Ball Bearing)
	Crompton, Usha, Khaitan,Polar, Bajaj

	15
	Exhaust Fans
	Crompton, Usha, Khaitan, Bajaj

	16
	Emergency Light
	Conforming to IS as approved by EIC

	17
	KWH Meter
	BHEL, SIMCO, ISI Approved Make

	18
	Ammeter / Voltmeter 
	L&T, AE, IMP, MECO

	19
	Indicating Lamps (LED type)
	Siemens, Technic, ISI Approved 

	20
	GI Pipes
	Jindal, Zenith, Tata, Surya, Tirupati, Rama

	21
	Octagonal GI Yard Light Poles
	 Bajaj, Philips

	22
	Cable Gland
	Gripwel, Baliga, FCG, EMI, Hensel, Lapp

	23
	Lugs
	Dowells

	24


	Junction Box
	Sudhir, Baliga, CEAG for Flame Proof and Weather Proof Application / Hensel, Fibox  for Weather Proof application


______________







______________

Amit Patra








Signature & seal 

Manager – Engg.







of the bidder.
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हिन्‍दुस्‍तान पेट्रोलियम कॉर्पोरेशन लिमिटेड
ATTACHMENT TO TENDER No. 9000059-HA-11604, DT. 21/10/2009, DUE ON: 06/11/2009
Undertaking in contractor’s Letter Head

To:










Hindustan Petroleum Corporation Limited

6th Floor, Lok Nayak Bhawan,

Dak Bunglow Chowraha,

Patna – 800 001

Sub.:
Undertaking.

Dear Sir,

I/We, ______________________________, son/daughter of ________________________ __________________ residing at ______________________________________________

_________________________________________________________________________ am the Proprietor/Director/Partner of the firm, hereby solemnly affirm as under :

1.
I/We will comply with all statutory rules and regulations of labour laws, PF/ESIC, workmen’s compensation and employee’s liability insurance, automobile liability insurance, fire insurance etc.

2.
I/We will follow all the guidelines & rules of PESO/Municipality/Panchayat/NHAI/any other local body.

3.
I/We will give all notices to statutory body if required relating to work.

4.
I/We will ensure safety of workmen and third party associated with work and follow safe construction practices.

5.
I/We will follow the process flow/bar chart & complete the job in time.

6.
I/We will adapt good construction practices.

7.
I/We will maintain all the site registers, measurement book, working drawings, AC reports etc.

8.
I/We will submit bill supported with relevant document as flagged in bar chart.

9.
I/We will employ competent man power and mobilize sound construction machineries. Only quality materials will be sited.

10.
I/We will handle with proper care the dispensing units, signages, automation gadgets, underground tanks and keep them in safe custody.

Dated at ________________ this __________ dat of ____________200   .

Very truly yours,

Signature & seal.

______________







___________________

AMIT PATRA







SIGNATURE & SEAL

MANAGER - ENGG






OF THE BIDDER
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हिन्‍दुस्‍तान पेट्रोलियम कॉर्पोरेशन लिमिटेड
ATTACHMENT TO TENDER No. 9000059-HA-11604, DT. 21/10/2009, DUE ON: 06/11/2009
List of Workmen/Technicians

Name of Contractor :

Ref. Tender No.  :

	S No.
	Name of 

Workmen
	Age
	Sex
	Father’s Name
	Designation
	Permanent 

Address

	1


	
	
	
	
	
	

	2


	
	
	
	
	
	

	3


	
	
	
	
	
	

	4


	
	
	
	
	
	

	5


	
	
	
	
	
	

	6


	
	
	
	
	
	

	7


	
	
	
	
	
	

	8


	
	
	
	
	
	

	9


	
	
	
	
	
	

	10


	
	
	
	
	
	


______________







___________________

AMIT PATRA







SIGNATURE & SEAL

MANAGER - ENGG






OF THE BIDDER
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हिन्‍दुस्‍तान पेट्रोलियम कॉर्पोरेशन लिमिटेड
ATTACHMENT TO TENDER No. 9000059-HA-11604, DT. 21/10/2009, DUE ON: 06/11/2009
Communication & Statutory Details

Name of Contractor :

	Address for communication


	

	Permanent Address


	

	Land Line No.


	

	Mobile No.


	

	E mail address


	


	PAN No.


	

	PF Registration No.


	

	ESIC Registration No.


	

	Service Tax Registration No.


	

	Labour Lic. No.


	

	VAT Tin No.


	


______________







___________________

AMIT PATRA







SIGNATURE & SEAL

MANAGER - ENGG






OF THE BIDDER

22.0   RETENTION MONEY: For standing orders the retention money shall be retained from the contractor’s bill @ 10% of each running account Bill till 10% of contract value is retained. This amount shall be retained till the successful completion of defects liability period of 12 months from the date of completion of job. Alternatively, the contractor may submit a bank guarantee after the completion of the job for a site for 10% of the completed job value. The bank guarantee shall be valid for 15 (Fifteen) months from the date of job completion. In such case 10% cash retention shall be refunded to the contractor on receipt of such bank guarantee in prescribed format. The bank guarantees are acceptable from Nationalized / scheduled banks (except Cooperative bank).

